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THE CONTRACTOR SHALL VERIFY ALL DIMENSIONS ON THE JOB BEFORE STARTING
WORK OR PREPARING SHOP DRAWINGS.  ANY DISCREPANCIES MUST BE REFERRED TO
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First Floor Plan
1:100

Second Floor Plan
1:100

Restoration of tiled flooring to be completed.

brickwork to side walls to remain exposed and
sealed with suitable sealant

existing floor - chipboard floor covering.
- new engineered timber floor visually similar to

existing timber floors elsewhere

new timber window frame and sill to be
formed to conceal wall cavity
cavity closer to be installed if not already
installed

end walls / below window to be internally
insulated and boarded with 2no. layers
125mm plasterboard

end walls / below window to be internally
insulated and boarded with 2no. layers
125mm plasterboard

existing timber stair and landing to be finished with
hardwearing floor covering

shower wall to have internal independant plasterboard
lining to take tiling

Third Floor Plan (Attic)
1:100

New hardwearing floor finish to stairs to second floor, with suitable nosings.

Scale Bar
1:100
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Important Note
All survey information provided by client.  JCA are not responsible for
any inaccuracies it may contain.

Measured survey by others to be carried out to confirm existing
building layout.

Key

Access control (fob reader). Associated press to
release hardware fitted to opposite side of door
accordingly, along with escape and fire alarm
hardware as required.

Omit shown by red dash line.

Dimensions
All dimensions are indicative and subject to change through design
development, site survey and construction tolerances.

Stair joinery to be reviewed and made secure where required.
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updated to client commentsA 16-08-22am

New hardwearing floor finish to stairs to first floor, with suitable nosings.

New hardwearing floor finish to stairs to first floor, with suitable nosings.

New hardwearing floor finish to stairs to second floor, with suitable nosings.

New hardwearing floor finish to stairs to attic, with suitable nosings.

New hardwearing floor finish to stairs to second floor, with suitable nosings.

Solar panel array to be installed to south facing roof terrace, to specialist design. Number
of panels, orientation, angle and mounting system to be advised by specialist.
Cable routes to distribution board to be taken through wall where possible, with
penetrations made good.
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